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SECTION 00010
INVITATION TO BID

Sealed bids for the 2010 Road Program-Winaukee Road, will be received until 2:00 p.m. on Thursday,
August 12, 2010 in the Offices of the SelectBoard, 6 Holland Street, PO Box 139, Moultonborough, NH
03254 at which time they will be opened and publicly read aloud. Your bid envelope must be marked
with the project, item or service being sought, and the date the bids are due. If you send your bid by mail
you should put it into a separate sealed envelope, marked as required, inside the mailing envelop to
safeguard against it being opened in error.

The work includes the paving of approximately 9,900 feet of roadway and appurtenant work. All work
will be completed within the designated easements and the streets and rights-of-way of the designated
roadways in the Town of Moultonborough, New Hampshire. The estimated contract value is $215,000
+/-. Each bid shall be accompanied by a bid security in the form of a certified, treasurer's or cashier's
check or bid bond in the sum of five (5) percent of the Bid Price. No bidder may withdraw his/her Bid for
a period of 60 days (excluding Saturdays, Sundays, and legal holidays) after the actual date of the opening
of the Bids. The successful bidder must furnish 100% Performance and Payment Bonds and will be
required to execute the Contract Agreement within 10 days following notification of the acceptance of his
bid.

A detailed package with information on the program and all specifications, the conditions thereof, and bid
forms, is available at www.moultonboroughnh.gov (click on Paid, Volunteer and Contract Openings) or
said offices during normal business hours. Complete sets of Bid Documents may be obtained at
Signature Press and Blue Printing (www.signaturenh.com), 45 Londonderry Turnpike, Hooksett,
NH 03106 (603.624.4025) for the cost of reproduction. To ensure you are on the bidders list to
receive notifications of Addenda, you must obtain Bid Documents from Signature Press. Bid
Documents may also be examined at Moultonborough Town Hall and at the following locations:

Signature Press and Blue Printing, 45 Londonderry Turnpike, Hooksett, NH 03106

Associated General Contractors, 48 Grandview Road, Bow, NH 03304

Construction Summary Services of NH, 734 Chestnut Street, Manchester, NH 03104

Dodge Reports, 880 Second Street, Manchester, NH 03102

A pre-bid conference will be will be held at 11:30 am on Tuesday, August 3, 2010 at Moultonborough
Town Hall. Any questions with respect to this invitation must be received, in writing by mail (above
address), fax (603.476.5835) or email (cterenzini@moultonboroughnh.gov), by Carter Terenzini, Town
Administrator, no later than 4:00 p.m. on Thursday, August 5, 2010.

The town reserves the right to reject any and all bids, and waive any minor or non-material informalities,
if deemed to be in its best interests.

END OF SECTION
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SECTION 00100

INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL
1.1 BID DOCUMENTS

A. Complete sets of Bid Documents in the number and for the deposit sum, if any, may be
examined and obtained as stated in the Invitation to Bid.

B. Complete sets of Bid Documents must be used in preparing Bids. Neither the Owner nor the
Engineer assumes any responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Bid Documents.

1.2 SUBMISSION OF BID

A. Bids for the work of this Contract will be received at the time and place indicated in the
Invitation to Bid. Bids submitted after this time will not be accepted. Each Bid must be
submitted in a sealed envelope.

B. All Bids must be made on the required Bid Form. All blank spaces for Bid prices must be
filled in, in ink or typewritten, and the Bid Form must be fully completed and executed when
submitted. Only one copy of the Bid Form is required.

C. Bidders are cautioned that it is the responsibility of each individual Bidder to assure that his
Bid is in the possession of a responsible representative prior to the stated time and at the place
of the Bid Opening. Owner is not responsible for Bids delayed by mail and/or delivery
services.

D. Once the Bid is submitted and received by the Owner, the Bidder agrees that he may not and
will not withdraw his Bid within 60 business (excluding Saturdays, Sundays, and legal
holidays) days after the actual date of the opening of Bids.

E. Bids may only be withdrawn prior to the scheduled time for the opening of the Bids or
authorized postponement thereof. Bids may be withdrawn upon written or telegraphic
request of the Bidder provided confirmation of any telegraphic withdrawal over the signature
of the Bidder is placed in the mail and postmarked prior to the time set for Bid Opening. Bid
documents and security of any Bidder withdrawing his bid in accordance with the foregoing
conditions will be returned.

F. Unless a Bid is withdrawn as provided above, the Bidder agrees that his Bid shall be deemed
open for acceptance until the Agreement has been executed by both parties or until the Owner
notifies a Bidder in writing that his Bid is rejected, or that the Owner does not intend to
accept it, or returns his Bid deposit. Notice of acceptance of a Bid shall not constitute
rejection of any other Bid. Should there be reasons why the contract cannot be awarded
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within the specified time period; the time may be extended by mutual agreement between the
Owner and the Bidder.

G. The Owner may reject Bids which in its sole judgment are incomplete, conditional, obscure,
not responsive, which contain additions not called for, erasures not properly initialed,
alterations, or other similar irregularities; or the Owner may waive such omissions, conditions
or irregularities. The Owner reserves the right to reject any or all Bids and waive any minor
or non-material informalities, should the Owner deem it to be in the public interest to do so.

H. Contingencies for Award of Contract: If, at the time this contract is to be awarded, all Bids
submitted by responsible Bidders exceed the amount of the funds available to finance the
contract, the Owner may reject all bids or take any other action deemed to be in the best
interest of the Owner.

1.3 BID SECURITY

A. Each Bid must be accompanied by a Bid Bond payable to the Owner for five (5) percent of
the total amount of the Bid. A certified check issued by a responsible bank or trust company
and payable to the order of the Owner may be used in lieu of a Bid Bond. Each such check or
Bid Bond may be held by the Owner as security for the fulfillment of the Bidder's agreements
as herein set forth and as set forth in the Bid. Should the Bidder fail to fulfill such
agreements his Bid check shall become the property of the Owner or if a Bid Bond was
furnished the Bid Bond shall become payable to the Owner, as liquidated damages

B. As soon as the Bid prices have been compared, the Owner will return the Bid Bond or
certified check of all except the three lowest responsible Bidders. When the Agreement is
executed, the bonds or checks of the two remaining unsuccessful Bidders will be returned.
The Bid Bond or certified check of the successful Bidder will be retained until the Payment
Bond and Performance Bond have been executed and approved, after which it will be
returned. None of the three lowest Bids shall be deemed rejected, notwithstanding
acceptance of any Bid, until the Agreement has been executed by both the Owner and the
accepted Bidder.

1.4 QUALIFICATIONS OF BIDDER

A. No award will be made to any Bidder who cannot satisfy the Owner that he has sufficient
ability and experience in the class of Work to be completed and sufficient capital and plant to
enable him to prosecute and complete the Work successfully within the time period specified.
The Owner's decision or judgment on these matters shall be final, conclusive, and binding.

B. The Owner may make such investigations as it deems necessary, and the Bidder shall furnish
to the Owner, under oath if so required, all such information and data for this purpose as the
Owner may request.

C. Bidders must submit a completed Statement of Bidders Qualifications with the Bid. Failure
to submit a completed Statement of Bidders Qualifications may be deemed by the Owner as a
non-responsive Bid.

INSTRUCTIONS TO BIDDERS
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1.5 INVESTIGATIONS AND INFORMATION

A. Each Bidder is responsible for inspecting the site and for reading and being thoroughly
familiar with the Contract Documents. Bidders must satisfy themselves by personal
examination of the site of the Work and by such other means as they may wish, as to the
actual conditions existing at the site, the character and requirements of the Work, the
difficulties attendant upon the execution of the Work, and the accuracy of all estimated
quantities stated in the Bid. The failure or omission of any Bidder to do any of the foregoing
shall in no way relieve any Bidder from any obligations with respect to his Bid.

B. All information given on the Drawings or in the other Contract Documents relating to
subsurface and other conditions, natural phenomena, existing utilities, and other structures is
from the best sources at present available to the Owner. All such information is furnished
only for the information and convenience of Bidders and is not guaranteed.

C. It is agreed and understood that the Owner does not warrant or guarantee that the subsurface
or other conditions, natural phenomena, existing utilities or other structures encountered
during construction will be the same as those indicated on the Drawings or in the other
Contract Documents.

D. It is agreed and understood that no Bidder or contractor shall use or be entitled to use any of
the information made available to him or obtained in any examination made by him in any
manner, as a basis of or ground for any claim or demand against the Owner or the Engineer,
arising from or by reason of any variance which may exist between the information made
available and the actual subsurface or other conditions, natural phenomena, existing utilities
or other structures actually encountered during the construction work, except as may
otherwise be expressly provided for in the Contract Documents.

1.6 ADDENDA AND INTERPRETATIONS

A. No interpretation of the meaning of the Contract Documents will be given to prospective
Bidders in reply to an oral question. Any information given to Bidders other than by means
of the Contract Documents, including Addenda, is given informally for the convenience of
the Bidder only and is not guaranteed. The Bidder agrees that such information shall not be
used as the basis of any claim or demand against the Owner or the Engineer.

B. To receive consideration, every request for interpretation of the meaning of the Contract
Documents shall be submitted in writing to the Engineer at KVPartners LLC, PO Box 7721,
Gilford, NH 03247 at least 7 calendar days prior to the date established for the opening of the
Bids.

C. Any and all such interpretations and any supplemental instructions and information will be in
the form of written Addenda to the Contract Documents which, if issued, will be emailed, faxed
or mailed to all prospective Bidders at the respective addresses furnished for such purposes.
The Engineer will send a copy of Addenda to those prospective Bidders and parties known to
have taken out Contract Documents at the time the Addenda is issued. Failure of any Bidder
to receive any such Addendum or interpretation shall not relieve any Bidder from any
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obligation under Bidder’s Bid as submitted. All Addenda so issued shall become part of the
Contract Documents.

D. The Engineer will neither approve nor disapprove particular products prior to the opening of
Bids. Such products will be considered when offered by the Contractor for incorporation into
the Work in accordance with the requirements of Section 01300.

E. The Contractor agrees to use and base his Bid on the products and methods designated or
described in the Contract Documents as amended by the Addenda.

1.7 ALTERNATES
A. Refer to Section 01010 for description of bid alternates.
1.8 REDUCTION IN SCOPE OF WORK

A. The Owner reserves the right to decrease the scope of the work to be done under this contract
and to omit any work in order to bring the cost within available funds. To this end, the
Owner reserves the right to reduce the quantity of any items or omit all of any items as set
forth in the Bid, either prior to executing the contract or at any time during the progress of the
work. The Owner further reserves the right, at any time during the progress of the work, to
restore all or part of any items previously omitted or reduced. Exercise by the Owner of the
above rights shall not constitute any ground or basis of claim for damages or for anticipated
profits on the work omitted.

1.9 OTHER CONTRACTS

A. It is essential that all parties interested in the project coordinate their activities to the end that
the entire project will be brought to a successful conclusion within the specified time periods.
The Owner cannot guarantee that no interference or delay will occur as a result of the actions
of other contract(s). Interference and delay resulting from such coordination and cooperation
shall not be the basis of claims against the Owner.

1.10  AVAILABILITY OF LANDS FOR WORK

A. The lands upon which the Work is to be performed including rights-of-way and easements for
access thereto and other lands designated for use by the Contractor in performing the Work
are identified in the Contract Documents.

B. Lands required for temporary construction facilities, construction equipment or storage of
materials and equipment to be incorporated into the Work not identified in the Contract
Documents as specified above are to be obtained and paid for by the Contractor.

C. The Contractor has no rights of access to lands unless he obtains them from the proper
parties.

D. The Contractor shall not work on property requiring obtaining of an easement until the
Owner has obtained the necessary easement.

INSTRUCTIONS TO BIDDERS
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CONTRACT BONDS

A. The Bidder whose Bid is accepted agrees to furnish a Performance Bond and a Payment Bond
each in the amount of one hundred (100) percent of the contract price. Bonds shall be duly
executed by the Bidder as Principal and by a surety company approved by the Owner. Surety
company shall be qualified to do business under the laws of the State of New Hampshire.
The premiums for such Bonds shall be paid by the Contractor.

1.12 EXECUTION OF AGREEMENT
A. The Bidder whose Bid is accepted will be required and agrees to duly execute the Agreement
and furnish the required Bonds within the time limit stated in the Contract Documents.
1.13  INSURANCE CERTIFICATES
A. The Contractor will not be permitted to start any construction work until he has submitted
certificates covering all insurances called for in the Contract Documents.
1.14  SALES AND USE TAX
Not Used
1.15  PRE-BID CONFERENCE
A. A Pre-Bid Conference will be held at the time and location indicated in the Invitation to Bid.
Representatives of the Owner and Engineer will be present to discuss the Project. Engineer will
transmit to all prospective Bidders of record such Addenda, as Engineer considers necessary in
response to questions arising at the Conference. Oral statements made at the Pre-Bid
Conference may not be relied upon and will not be binding or legally effective.
1.16 BASIS OF AWARD
A. The Owner reserves the right to award the contract to a Bidder that is not the lowest
responsible and responsive Bidder. Although the Bid price will be a substantial factor in the
Owner’s award, the final award will be based on the Owner’s determination, in its sole
discretion, of which Bid will be in the best interest of the Owner.
B. The Owner will evaluate the Bid price submitted by Bidders based on unit prices, base bid,
bid alternates and total bid in such a manner as is deemed to be in the best interests of the
Owner.
END OF SECTION 00100
INSTRUCTIONS TO BIDDERS
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SECTION 00300

BID FORM

PART 1 - GENERAL

1.1

BID INFORMATION

A.

B.

Project Identification: 2010 Road Program-Winaukee Road

Proposal Of: (hereinafter referred to as Bidder)
organized and existing under the laws of the State of doing businessasa ____
(specify corporation; partnership; or individual).

This Bid is Submitted To: Town of Moultonborough, New Hampshire

Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the Owner
in the form included in the Contract Documents to perform and furnish all Work as specified
or indicated in the Contract Documents for the bid price and within the contract times stated
and in accordance with all other terms and conditions of the Contract Documents.

Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to
Bidders.

Bidder hereby agrees that this Bid will remain subject to acceptance for 60 business
(excluding Saturday, Sunday and legal holidays) days, after the actual date of the opening of
the Bid.

Bidder hereby agrees to sign and deliver the required number of counterparts of the
Agreement with the required Bonds, Certificates of Insurance and other documents within 10
calendar days after the date of Owner’s Notice of Award.

Bidder, by submittal of this Bid, agrees with the Owner that the amount of the bid security
deposited with this Bid fairly and reasonably represents the amount of damages the Owner
will suffer due to the failure of the Bidder to fulfill his agreements as herein provided.
Should the Bidder fail to fulfill any of his agreements as herein set forth, it is agreed that the
amount stated in the Bid Bond shall be paid as damages to the Owner by the Surety. If a
certified check was issued in lieu of a Bid Bond, the Owner shall have the right to retain, as
damages, the certified check which shall become the Owner's property.

In submitting this Bid, Bidder further represents and declares the following:
1. Bidder has examined and carefully studied the Bid Documents.

2. Bidder acknowledges receipt of the following Addenda (List Addenda by Addendum
Number and Date):

BID FORM
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10.

2010 Road Program
Moultonborough NH

Number Date

Bidder has visited and carefully examined the site of the proposed Work and has become
thoroughly familiar with and is fully satisfied as to the conditions that exist at the site, the
character, requirements and extent of the proposed Work, and the difficulties in executing
the work that may affect cost, progress, performance and furnishing of the Work.

Bidder is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress, performance and furnishing of the Work.

Bidder has carefully studied all reports of explorations and tests of subsurface conditions
at or contiguous to the site and all drawings of physical conditions in or relating to
existing surface or subsurface utilities or structures at or contiguous to the site. Bidder
accepts the determination of the technical data contained in such reports and drawings
upon which Bidder is entitled to rely. Bidder acknowledges that such reports and
drawings are not Contract Documents and may not be complete for Bidder's purposes.

Bidder has obtained and carefully studied (or assumes responsibility for having done so)
all such additional or supplementary examinations, investigations, explorations, tests,
studies and data concerning conditions (surface, subsurface and underground facilities) at
or contiguous to the site or otherwise which may affect cost progress, performance or
furnishing of the Work or which relate to any aspect of the means, methods, techniques,
sequences and procedures of construction to be employed by Bidder and safety
precautions and programs incident thereto. Bidder does not consider that any additional
examinations, investigations, explorations, tests, studies or data are necessary for the
determination of this Bid for performance and furnishing of the Work in accordance with
the times, price and other terms and conditions of the Contract Documents.

Bidder acknowledges that Owner and Engineer do not assume responsibility for the
accuracy or completeness of information and data shown or indicated in the Bid
Documents with respect to subsurface conditions or underground facilities at or
contiguous to the site.

Bidder is aware of the general nature of Work to be performed by Owner and others at
the site that relates to Work for which this Bid is submitted as indicated in the Contract
Documents.

Bidder certifies under the penalties of perjury that this Bid is in all respects bona fide, fair
and made without collusion or fraud with any other person, firm, joint venture,
partnership, corporation or other business or legal entity.

Bidder acknowledges that no officer, agent, or employee of the Owner is directly or
indirectly interested in this Bid.

BID FORM
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11. Bidder understands that the quantities of work tabulated in this Bid or indicated in the
Contract Documents are only approximate and are subject to increase or decrease as
deemed necessary by the Owner or Engineer.

1.2 BID

A. Bidder must bid on each item. All prices, except item totals, shall be stated in words and
figures. In case of discrepancy between price in words and price in figures; the words shall
govern. In case of discrepancy between the product obtained by multiplying the estimated
quantity by the unit price, and the extended amount, the product obtained shall govern. In
case of discrepancy between total of extended amounts and total amount of bid stated, total of
items shall govern.

B. Prices shall be typewritten or written by hand in ink.

C. The subdivision of the proposed contract price is indicated on the following Bid Schedule.
Bidder shall use the Bid Schedule when submitting Bid.

D. This Bid must bear the written signature of the Bidder or an authorized agent of the Bidder.
If the Bidder is a corporation or a partnership, the Bid must be signed by a duly authorized
officer of such corporation or by a partner and the title of such office must be stated.

E. Bidder shall carry the same unit price for the same item on the Base Bid and Bid Alternate
portions of the Bid.

1.3 SUBMITTALS
A. Bidder shall submit all information as specified in the Invitation to Bid, Bid Form and
Instructions to Bidders.
1. Bid Form

2. Bid Security
3. Statement of Bidders Qualifications

BID FORM
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I certify under the penalties of perjury, that (1) I have had the opportunity to view the full bid package and
am aware it is my responsibility to perform my own due diligence appropriate to submitting this proposal,
(2) I am fully authorized to submit this bid, (3) I have not engaged in discussions, negotiations or
collusion with any person to determine what my bid will be and (4) that I, to the best of my knowledge
and belief, have paid all taxes, fees, assessments, betterments or other municipal charges that [ owe to the
Town of Moultonborough or have a payment agreement in place or have filed an appeal over the same.

Respectfully submitted: Date

By

(Signature and Title of Person Authorized to Sign Bid)

(Name of Bidder)

(Business Street Address)

C )
(City and State) (Business Telephone Number)
(SEAL — if Bid is by a corporation)
BID FORM
00300-4
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BID SCHEDULE

2010 ROAD PROGRAM-WINAUKEE ROAD

BASE BID:
ITEM UNIT PRICE EXTENDED TOTAL
No. Description Quantity | Unit Words Figures (in figures)
1 |Mobilization 1 LS
2 [Crushed Gravel (Shoulders) 370 cYy
3a |HBP Leveling Course 190 TN
3b (1" HBP Wearing Course 1830 TN
3c |HPB Hand Method 30 TN
4a |Reflective Paint Pavement Marking - 4" Y ellow Center Line 20000 LF
4b  |Reflective Paint Pavement Marking - 4" White Edge Line 19700 LF
5 |Maintainence of Traffic 1 LS
6 |Uniformed Police for Traffic Control 1 AL One Thousand Dollars and No Cents $1,000.00 $1,000.00]
TOTAL BASE BID (A)

Key To Units: LF = Linear Feet; SY = Square Yards; CY = Cubic Yards; LS = Lump Sum; EA = Each; LB = Pound; TN = Ton; BG = Bags; AL = Allowance

2010 Road Program BID
Moultonborough NH Page 1 of 1



SECTION 00420

STATEMENT OF BIDDERS QUALIFICATIONS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes information related to the Contractor’s qualifications to complete the
work in accordance with the Contract Documents.

1.2 GENERAL INFORMATION

A. Name:

Principal Office Address:

Telephone:

B. If a Corporation, answer the following:

When incorporated:

In what State:

Director’s names (5s)

President’s Name:

Vice President’s Name:

Secretary’s Name:

Treasurer’s Name:

STATEMENT OF BIDDERS QUALIFICATIONS
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C. If a partnership, answer the following:

Date of Organization:

State whether partnership is general or limited:

Name and Address of Partners:

1.3 EXPERIENCE

A. How many years has your organization been in business as contractor under your present
business name?

B. What are the prior names of your organization?

C. How many years of experience does your organization have as a prime contractor in the type
of work specified in the Contract Documents? As a sub-contractor?

D. List below the largest projects your organization has completed.

Contract Amount Project Title Owner When Completed
1.
2.
3.
4,
5.
STATEMENT OF BIDDERS QUALIFICATIONS
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Name and address of references for respective projects listed above:

E. List other references:

F. List below two (2) completed projects which agree most similar to the proposed work.

Contract Amount Project Title Owner When Completed
1.
2.
G. Have you ever failed to complete any work awarded to you? If yes, give name of Owner,

name of Bonding Company and circumstances:

H. State the largest dollar volume of work your organization has completed in any one year and
the year that it was completed in:

1.4 FINANCIAL REFERENCES
A. Name one (1) banking institution reference:

Name:

Address:

B. Name two (2) credit references other than the bank listed above.

STATEMENT OF BIDDERS QUALIFICATIONS
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Name:

Address:

Name:

Address:

1.5 CERTIFICATION

I hereby certify that the information submitted herewith, including any attachment, is true to the best of
my knowledge and belief.

Firm Name
By:

Signature
Title:
Date:

END OF SECTION

STATEMENT OF BIDDERS QUALIFICATIONS
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SECTION 00430
BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name and Include Location):

BOND
Bond Number:
Date (Not earlier than Bid due date):
Penal Sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Bid
Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:

Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title
Attest: Attest:

Signature Signature

Title Title

BID BOND
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Note: Above addresses are to be used for giving any required notice. Provide execution by any additional parties,
such as joint venturers, if necessary.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of
the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this
Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and
deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

BID BOND
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SECTION 00500

AGREEMENT

This Agreement is dated as of the day of , 2010 by and between the
Town of Moultonborough, New Hampshire, (hereinafter called Owner) and
(hereinafter called Contractor). Owner and Contractor, in consideration of the mutual covenants
hereinafter set forth, agree as follows:

1. WORK

A. Contractor shall complete the construction of the 2010 Road Program-Winaukee Road. In
general the Work shall include paving approximately 9,900 feet of roadway and appurtenant
work. All work will be completed within designated easements and the streets and rights-of-
way of the designated roadways in the Town of Moultonborough, New Hampshire.

B. Contractor shall furnish all labor, equipment, materials, supplies, plant and other services
necessary for the construction of the Work complete in place and fully operational as specified
in the Contract Documents.

1.2 CONTRACT TIMES

A. Contractor shall substantially complete the Work within 35 calendar days after the date when
Contract Times commence to run as provided in Article 2.03 of the General Conditions.
Contractor shall complete the Work and be ready for final payment as provided in Article 14.07
of the General Conditions within 50 calendar days after the date when the Contract Times
commence to run as provided in Article 2.03 of the General Conditions.

B. Liquidated Damages. Owner and Contractor recognize that time is of the essence in
completing the Work and that the Owner will suffer financial loss if the Work is not completed
within the Contract Times specified in Paragraph 1.2.A above, plus any extensions thereof
allowed in accordance with the General Conditions. They also recognize the delays, expense,
and difficulties involved in proving the actual loss suffered by Owner if the Work is not
completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor
agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner
Five Hundred Dollars ($500.00) for each day that expires after the time specified in Paragraph
1.2.A for Substantial Completion until the Work is substantially complete. After Substantial
Completion, if the Contractor shall neglect, refuse, or fail to complete the remaining Work for
final payment within the time specified in Paragraph 1.2.A, or any proper extension thereof
granted by Owner, Contractor shall pay Owner Three Hundred Dollars ($300.00) for each day
that expires after the time specified in Paragraph 1.2.A for completion and readiness for final
payment.
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1.3 CONTRACT PRICE

A. Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents.

1.4 PAYMENT PROCEDURES

A. Contractor shall submit Applications for Payment in accordance with the General Conditions
and Division 1 Specifications. Applications for Payment will be processed by Engineer as
provided in the General Conditions and Division 1 Specifications.

B. Owner shall make progress payments in current funds based on the Contractor's Applications
for Payment as recommended by Engineer. All such payments will be made in accordance with
the Contract Documents.

C. Progress payments shall be made in an amount equal to 90 percent of the Work completed
(with the balance being retainage) but, in each case, less the aggregate of payments previously
made and less such amounts as Engineer shall determine, or Owner may withhold, in
accordance with the General Conditions and Division 1 Specifications.

D. Upon final completion and acceptance of the Work in accordance with the General Conditions,
Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided
in the General Conditions.

1.5 CONTRACTOR’S REPRESENTATIONS

A. Contractor has examined and carefully studied the Contract Documents (including the
Addenda), other related data identified in the Bidding Documents and all technical data and
information as is available.

B. Contractor has visited the site and become familiar with and is satisfied as to the general, local,
and site conditions that may affect cost, progress, performance, and furnishing of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations
that may affect cost, progress, performance, and furnishing of the Work.

D. Contractor is aware of the general nature of work to be performed by Owner and others at the
site that relates to the Work as indicated in the Contract Documents.

E. Contractor has correlated the information known to Contractor, information and observations
obtained from visits to the site, reports, and drawings identified in the Contract Documents and
all additional examinations, investigations, explorations, tests, studies, and data with the
Contract Documents.

F. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents and the written
resolution thereof by Engineer is acceptable to Contractor, and the Contract Documents are
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generally sufficient to indicate and convey the understanding of all terms and conditions for
performance and furnishing of the Work.

1.6 CONTRACT DOCUMENTS

A. The Contract Documents which comprise the entire agreement between Owner and Contractor
concerning the Work consists of the following:

1. Invitation to Bid.

2. Instructions to Bidders.

3. Bid Form.

4. Bid Bond.

5. Statement of Bidders Qualifications.

6. Notice of Award.

7. Notice to Proceed.

8. Agreement.

9. Performance Bond and Payment Bond.

10. Insurance Certificates.

11. General Conditions.

12. Supplemental Conditions.

13. Documents and Specifications prepared and issued by KVPartners LLC, Gilford, NH
entitled 2010 Road Program-Winaukee Road and dated July 2010.

14. Addendanumbers ~ to  ,inclusive.

15. The following which may be delivered or issued after the effective date of the Agreement

and are not attached hereto: All written amendments, Change Orders and other documents
amending, modifying or supplementing the Contract Documents.

1.7  MISCELLANEOUS

A.

Terms used in this Agreement which are defined in Article 1 of the General Conditions will
have the meanings indicated in the General Conditions.

. No assignment by the Contractor of any rights under or interests in the Contract Documents

will be binding on another party hereto without the written consent of the party sought to be
bound; and specifically, but without limitation, moneys that may become due and moneys
that are due may not be assigned without such consent (except to the extent that the effect of
this restriction may be limited by law), and unless specifically stated to the contrary in any
written consent to an assignment no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
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representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

D. Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

1.8 ACCEPTENCE

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in triplicate. One
counterpart each has been delivered to Owner, Contractor and Engineer. All portions of the Contract

Documents have been signed, initialed or identified by Owner and Contractor or identified by Engineer
on their behalf.

This Agreement will be effective on , 2010 (which is the Effective Date of the
Agreement).
Owner:  Moultonborough, New Hampshire Contractor
By: By:
(Signature) (Signature)

[CORPORATE SEAL]

Attest Attest

Address for giving notices: Address for giving notices:

Town Hall, 6 Holland Street, PO Box 139

Moultonborough, NH 03254

License No.

Agent for service of process:

(If Contractor is a corporation, attach
evidence of authority to sign.)

AGREEMENT
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SECTION 00510

NOTICE OF AWARD

Date:
Project:
Owner: Owner's Contract No.:
Contract: Engineer's Project No.:
Bidder:
Bidder's Address: [ send Notice of Award Certified Mail, Return Receipt Requested]
You are notified that your Bid dated for the above Contract has been considered. You are the Successful

Bidder and are awarded a Contract for

[Indicate total Work, alternates, or sections of Work awarded.]
The Contract Price of your Contract is Dollars($____ ).
[Insert appropriate data if unit prices are used. Change language for cost-plus contracts.]
__ copiesof the proposed Contract Documents (except Drawings) accompany this Notice of Award.
_ setsof the Drawings will be delivered separately or otherwise made available to you immediately.

You must comply with the following conditions precedent within [15] days of the date you receive this Notice of
Award.

Deliver to the Owner | | fully executed counterparts of the Contract Documents.

2. Dedliver with the executed Contract Documents the Contract security [Bonds] as specified in the Instructions
to Bidders (Article 20), Genera Conditions (Paragraph 5.01), and Supplementary Conditions
(Paragraph SC-5.01).

3. Other conditions precedent:

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul
this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart
of the Contract Documents.

Owner
By:

Authorized Signature

Title
Copy to Engineer
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SECTION 00550

NOTICE TO PROCEED

Date:

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Contractor:

Contractor's Address: [send Certified Mail, Return Receipt Requested]

You are notified that the Contract Times under the above Contract will commence to run on . Onor
before that date, you are to start performing your obligations under the Contract Documents. In accordance with
the Agreement, the date of Substantial Completion is , and the date of readiness for final payment is
[(or) the number of days to achieve Substantial Completion is , and the number of days to achieve readiness
for final payment is ].

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides that you
and Owner must each deliver to the other (with copies to Engineer and other identified additional insureds and loss
payees) certificates of insurance which each is required to purchase and maintain in accordance with the Contract
Documents.

Also, before you may start any Work at the Site, you must:

[add other requirements].

Owner

Given by:

Authorized Signature

Title
Date
Copy to Engineer
NOTICE TO PROCEED
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SECTION 00610

PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:

SURETY (Name, and Address of Principal Place of Business):

Date (Not earlier than Effective Date of

Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this
Performance Bond to be duly executed by an authorized officer, agent, or representative.

(Seal)

CONTRACTOR AS PRINCIPAL SURETY
(Seal)

Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title

Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

2010 Road Program
Moultonborough NH
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to Owner for the performance of the Contract, which is incorporated herein by reference.

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to
participate in conferences as provided in Paragraph 2.1.

2. [If'there is no Owner Default, Surety’s obligation under this Bond shall arise after:

2.1

2.2

23

Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice to
discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall
be allowed a reasonable time to perform the Contract, but such an agreement shall not waive Owner’s
right, if any, subsequently to declare a Contractor Default; and

Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and
Surety have received notice as provided in Paragraph 2.1; and
Owner has agreed to pay the Balance of the Contract Price to:

1. Surety in accordance with the terms of the Contract; or

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense,
take one of the following actions:

3.1

3.2

3.3

3.4

Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or

Undertake to perform and complete the Contract itself, through its agents or through independent
contractors; or

Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for
performance and completion of the Contract, arrange for a contract to be prepared for execution by
Owner and contractor selected with Owner’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay
to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the Contract
Price incurred by Owner resulting from Contractor Default; or

Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as
practicable after the amount is determined, tender payment therefor to Owner; or

2. Deny liability in whole or in part and notify Owner citing reasons therefor.

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed
to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety
demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any
remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment
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tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to
enforce any remedy available to Owner.

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of
Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the
Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without
duplication for:

5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and
resulting from the actions of or failure to act of Surety under Paragraph 3; and

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused
by delayed performance or non-performance of Contractor.

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract,
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs,
executors, administrators, or SUCCeSsors.

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related
subcontracts, purchase orders, and other obligations.

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction
in the location in which the Work or part of the Work is located, and shall be instituted within two years after
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction
of the suit shall be applicable.

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature
page.

10. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated
herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

11. Definitions.

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract
after all proper adjustments have been made, including allowance to Contractor of any amounts
received or to be received by Owner in settlement of insurance or other Claims for damages to which
Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor
under the Contract.
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11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including
all Contract Documents and changes thereto.

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform or
otherwise to comply with the terms of the Contract.

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as
required by the Contract or to perform and complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY — (Name, Address and Telephone)
Surety Agency or Broker:
Owner’s Representative: KVPartners LLC, PO Box 7721, Gilford, NH 03247; (603) 513-1909
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Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

SECTION 00615

PAYMENT BOND

CONTRACTOR (Name and Address):

OWNER (Name and Address):

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:

Date (Not earlier than Effective Date of

Agreement):
Amount:
Modifications to this Bond Form:

SURETY (Name, and Address of Principal Place of
Business):

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

2010 Road Program
Moultonborough NH

PAYMENT BOND
00615 -1

EJCDC C-615 Payment Bond



1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of
the Contract, which is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:
Promptly makes payment, directly or indirectly, for all sums due Claimants, and

Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-payment
by Contractor by any person or entity who furnished labor, materials, or equipment for use in the
performance of the Contract, provided Owner has promptly notified Contractor and Surety (at the addresses
described in Paragraph 12) of any claims, demands, liens, or suits and tendered defense of such claims,
demands, liens, or suits to Contractor and Surety, and provided there is no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly
or indirectly, for all sums due.

4. Surety shall have no obligation to Claimants under this Bond until:

Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at the
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is
being made under this Bond and, with substantial accuracy, the amount of the claim.

Claimants who do not have a direct contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90
days after having last performed labor or last furnished materials or equipment included in the claim
stating, with substantial accuracy, the amount of the claim and the name of the party to whom the
materials or equipment were furnished or supplied, or for whom the labor was done or performed; and

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of
furnishing the above notice any communication from Contractor by which Contractor had indicated the
claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address
described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being
made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is
sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety’s expense
take the following actions:

Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim, stating the
amounts that are undisputed and the basis for challenging any amounts that are disputed.

Pay or arrange for payment of any undisputed amounts.

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited
for any payments made in good faith by Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and
to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they
agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of
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Contractor and Surety under this Bond, subject to Owner’s priority to use the funds for the completion of the Work.

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the
Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall
have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to
Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts,
purchase orders, and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from
the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the
last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the
Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the
minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of
the date received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract
was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted
herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is
that this Bond shall be construed as a statutory Bond and not as a common law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall
promptly furnish a copy of this Bond or shall permit a copy to be made.

15. Definitions

Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of
Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent
of this Bond shall be to include without limitation in the terms “labor, materials or equipment” that part of
water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract,
architectural and engineering services required for performance of the Work of Contractor and Contractor’s
subcontractors, and all other items for which a mechanic’s lien may be asserted in the jurisdiction where
the labor, materials, or equipment were furnished.

Contract: The agreement between Owner and Contractor identified on the signature page, including all Contract
Documents and changes thereto.

Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by
the Contract, or to perform and complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY — (Name, Address, and Telephone)
Surety Agency or Broker:
Owner’s Representative: KVPartners LLC, PO Box 7721, Gilford, NH 03247; (603) 513-1909
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SECTION 00625

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project:
Owner: Owner's Contract No.:
Contract: Engineer's Project No.:

This [tentative] [definitive] Certificate of Substantial Completion applies to:

[J All Work under the Contract Documents: [J The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of the
Project or portion thereof designated above is hereby declared and is also the date of commencement of
applicable warranties required by the Contract Documents, except as stated below.

A [tentative] [definitive] list of items to be completed or corrected is attached hereto. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the Contractor to
complete all Work in accordance with the Contract Documents.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, utilities,
insurance and warranties shall be as provided in the Contract Documents except as amended as follows:

[0 Amended Responsibilities [J Not Amended

Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:

CERTIFICATE OF SUBSTANTIAL COMPLETION
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The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is
it a release of Contractor's obligation to complete the Work in accordance with the Contract Documents.

Executed by Engineer Date
Accepted by Contractor Date
Accepted by Owner Date

CERTIFICATE OF SUBSTANTIAL COMPLETION
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SECTION 700

STANDARD GENERAL CONDITIONS OF THE

CONSTRUCTION CONTRACT
TABLE OF CONTENTS
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

L.

10.

11.

2010 Road Program
Moultonborough NH

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner
and Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the
Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

2010 Road Program
Moultonborough NH

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work
in accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that
it is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is
signed and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to
time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

2010 Road Program
Moultonborough NH

Milestone—A principal event specified in the Contract Documents relating to an
intermediate completion date or time prior to Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on
which the Contract Times will commence to run and on which Contractor shall start to
perform the Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement
and for whom the Work is to be performed.

PCBs—Polychlorinated bipheny]s.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and
constructing the Work. A listing of the contents of the Project Manual, which may be
bound in one or more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

GENERAL CONDITIONS
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.
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Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having
a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases, steam,
liquid petroleum products, telephone or other communications, cable television, water,
wastewater, storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of
performing or providing all labor, services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating all materials and equipment into
such construction, all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or
Contract Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents
(unless there is a specific statement indicating otherwise). The use of any such term or
adjective is not intended to and shall not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision
of the Contract Documents.

9 <¢

C. Day:

1.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1.
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The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).
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Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 — PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor
shall also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A.

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day
after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement,
whichever date is earlier.
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2.04

2.05

2.06

2.07

Starting the Work

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for
timely review:

1. apreliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under the
Contract.  Such individuals shall have the authority to transmit instructions, receive
information, render decisions relative to the Contract, and otherwise act on behalf of each
respective party.

Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference attended
by Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to
complete and resubmit the schedules. No progress payment shall be made to Contractor until
acceptable schedules are submitted to Engineer.

GENERAL CONDITIONS
00700 - 7

2010 Road Program EJCDC C-700 General Conditions
Moultonborough NH



The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress
of the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if
it provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if
required by all.

B. Tt is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

L.

2.
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Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific
or by implication, shall mean the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids (or on the Effective Date of the
Agreement if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to
assign to Owner, Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors, any duty or authority to supervise or
direct the performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract Documents.
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3.03  Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

1.

Contractor’s Review of Contract Documents Before Starting Work: Before undertaking
each part of the Work, Contractor shall carefully study and compare the Contract
Documents and check and verify pertinent figures therein and all applicable field
measurements. Contractor shall promptly report in writing to Engineer any conflict, error,
ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and
shall obtain a written interpretation or clarification from Engineer before proceeding with
any Work affected thereby.

Contractor’s Review of Contract Documents During Performance of Work: 1f, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or
discrepancy within the Contract Documents, or between the Contract Documents and (a)
any applicable Law or Regulation , (b) any standard, specification, manual, or code, or (c)
any instruction of any Supplier, then Contractor shall promptly report it to Engineer in
writing. Contractor shall not proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an amendment or supplement to the
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1.

Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity,
or discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04  Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

2010 Road Program
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3.05

3.06

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or
its consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions
of the Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for the convenience of the receiving party.
Any conclusion or information obtained or derived from such electronic files will be at the
user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, the
hard copies govern.

. Because data stored in electronic media format can deteriorate or be modified inadvertently or

otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving
party shall be deemed to have accepted the data thus transferred. Any errors detected within the
60-day acceptance period will be corrected by the transferring party.

. When transferring documents in electronic media format, the transferring party makes no

representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.
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ARTICLE 4 — AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01

4.02

Availability of Lands

A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements
for permanent structures or permanent changes in existing facilities. If Contractor and Owner
are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the
Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

. Upon reasonable written request, Owner shall furnish Contractor with a current statement of

record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A.

B.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

GENERAL CONDITIONS
00700 - 11

2010 Road Program EJCDC C-700 General Conditions
Moultonborough NH



4.03  Differing Subsurface or Physical Conditions

A. Notice: 1f Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1.

is of such a nature as to establish that any “technical data on which Contractor is entitled
to rely as provided in Paragraph 4.02 is materially inaccurate; or

is of such a nature as to require a change in the Contract Documents; or
differs materially from that shown or indicated in the Contract Documents; or
is of an unusual nature, and differs materially from conditions ordinarily encountered and

generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in
an emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about
such condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

L.
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The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
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contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained
by Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

L.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.
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If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any,
to which a change is required in the Contract Documents to reflect and document the
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consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility
that was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to
agree on entitlement to or on the amount or extent, if any, of any such adjustment in
Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as
provided in Paragraph 10.05.

4.05  Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06  Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings

B.

known to Owner relating to Hazardous Environmental Conditions that have been identified at
the Site.

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or
identified in the Contract Documents to be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition created with any materials brought to the
Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is
responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

E. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stoppage or such special conditions under
which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as
provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H
shall obligate Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.

1. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE
5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to
the Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as
are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority shall show that it is
effective on the date the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs
5.01.B and 5.02.

5.02  Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained
by Owner or Contractor shall be obtained from surety or insurance companies that are duly
licensed or authorized in the jurisdiction in which the Project is located to issue bonds or
insurance policies for the limits and coverages so required. Such surety and insurance
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5.03

5.04

companies shall also meet such additional requirements and qualifications as may be provided
in the Supplementary Conditions.

Certificates of Insurance

A.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A.

Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by any of them to perform any of the
Work, or by anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage
which are sustained:
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a. by any person as a result of an offense directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1.
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with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals
or entities identified in the Supplementary Conditions, all of whom shall be listed as
additional insureds, and include coverage for the respective officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of all such
additional insureds, and the insurance afforded to these additional insureds shall provide
primary coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever
is greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07,
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued,
evidence satisfactory to Owner and any such additional insured of continuation of such
insurance at final payment and one year thereafter.
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5.05  Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations under
the Contract Documents.

5.06  Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and
maintain property insurance upon the Work at the Site in the amount of the full replacement
cost thereof (subject to such deductible amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This insurance shall:

L.

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of them, each of whom is deemed to have an insurable interest and shall be listed
as a loss payee;

be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

include expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of engineers and architects);

cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;
allow for partial utilization of the Work by Owner;

include testing and startup; and

be maintained in effect until final payment is made unless otherwise agreed to in writing by

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.
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5.07

. All the policies of insurance (and the certificates or other evidence thereof) required to be

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain
waiver provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes
property insurance coverage within the limits of such amounts, each may purchase and
maintain it at the purchaser’s own expense.

If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order.
Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor
whether or not such other insurance has been procured by Owner.

Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the
Supplementary Conditions as loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) under such
policies for losses and damages so caused. None of the above waivers shall extend to the rights
that any party making such waiver may have to the proceeds of insurance held by Owner as
trustee or otherwise payable under any policy so issued.

. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,

directors, members, partners, employees, agents, consultants and subcontractors of each and
any of them for:
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of,
or resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property insurance
maintained on the completed Project or part thereof by Owner during partial utilization
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or
after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, members,
partners, employees, agents, consultants and subcontractors of each and any of them.

5.08  Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B.
Owner shall deposit in a separate account any money so received and shall distribute it in
accordance with such agreement as the parties in interest may reach. If no other special
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received
applied on account thereof, and the Work and the cost thereof covered by an appropriate
Change Order.

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

5.09  Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as
the other may reasonably request. If either party does not purchase or maintain all of the bonds
and insurance required of such party by the Contract Documents, such party shall notify the
other party in writing of such failure to purchase prior to the start of the Work, or of such failure
to maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
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5.10

party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 — CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated
in and expressly required by the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the Work.
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B. All materials and equipment incorporated into the Work shall be as specified or, if not
specified, shall be of good quality and new, except as otherwise provided in the Contract
Documents. All special warranties and guarantees required by the Specifications shall expressly
run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory
evidence (including reports of required tests) as to the source, kind, and quality of materials and
equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise may be provided in the Contract Documents.

6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph
2.07) proposed adjustments in the Progress Schedule that will not result in changing the
Contract Times. Such adjustments will comply with any provisions of the General
Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract
Times may only be made by a Change Order.

6.05  Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is permitted, other items of material or
equipment or material or equipment of other Suppliers may be submitted to Engineer for review
under the circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the proposed item may, in
Engineer’s sole discretion, be accomplished without compliance with some or all of the
requirements for approval of proposed substitute items. For the purposes of this Paragraph
6.05.A.1, a proposed item of material or equipment will be considered functionally equal to
an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

GENERAL CONDITIONS

00700 - 23
2010 Road Program EJCDC C-700 General Conditions
Moultonborough NH



2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;
and

3) it has a proven record of performance and availability of responsive service.

Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. Substitute Items:

2010 Road Program
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If in Engineer’s sole discretion an item of material or equipment proposed by
Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be
considered a proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other
than Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d,
as supplemented by the General Requirements, and as Engineer may decide is

appropriate under the circumstances.

Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the
general design,

b) be similar in substance to that specified, and
¢) Dbe suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will
prejudice Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change
in any of the Contract Documents (or in the provisions of any other direct
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contract with Owner for other work on the Project) to adapt the design to the
proposed substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services;
and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims
of other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: 1f a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent
to that expressly called for by the Contract Documents. The requirements for review by
Engineer will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will
be the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in the
case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B.
Whether or not Engineer approves a substitute so proposed or submitted by Contractor,
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of
Engineer for making changes in the Contract Documents (or in the provisions of any other
direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute
or “or-equal” at Contractor’s expense.
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6.06

Concerning Subcontractors, Suppliers, and Others

A.

Contractor shall not employ any Subcontractor, Supplier, or other individual or entity
(including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or

other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a
list thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in
writing or by failing to make written objection thereto by the date indicated for acceptance or
objection in the Bidding Documents or the Contract Documents) of any such Subcontractor,
Supplier, or other individual or entity so identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit an acceptable replacement for the
rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be
adjusted by the difference in the cost occasioned by such replacement, and an appropriate
Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, or
other individual or entity, whether initially or as a replacement, shall constitute a waiver of any
right of Owner or Engineer to reject defective Work.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
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binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property insurance applicable to the Work. If the
insurers on any such policies require separate waiver forms to be signed by any Subcontractor
or Supplier, Contractor will obtain the same.

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer,
its use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights shall be disclosed by Owner in the Contract
Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay
for all construction permits and licenses. Owner shall assist Contractor, when necessary, in
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6.09

6.10

6.11

obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time of
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall
pay all charges of utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of
performance of the Work shall be the subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph
10.05.

Taxes

A.

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas

A.

Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment,
and the operations of workers to the Site and other areas permitted by Laws and
Regulations, and shall not unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment. Contractor shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof,
or of any adjacent land or areas resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of
the Work, Contractor shall promptly settle with such other party by negotiation or
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law.
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3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any claim or action,
legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any
other party indemnified hereunder to the extent caused by or based upon Contractor’s
performance of the Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

6.12  Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of
the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer
for Owner.

6.13  Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and
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3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

. Contractor shall comply with all applicable Laws and Regulations relating to the safety of

persons or property, or to the protection of persons or property from damage, injury, or loss;
and shall erect and maintain all necessary safeguards for such safety and protection. Contractor
shall notify owners of adjacent property and of Underground Facilities and other utility owners
when prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety

program with which Owner’s and Engineer’s employees and representatives must comply
while at the Site.

. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3

caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or
any other individual or entity directly or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

6.14  Safety Representative
A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.
6.15  Hazard Communication Programs
A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged
between or among employers at the Site in accordance with Laws or Regulations.
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6.16

Emergencies

A.

In emergencies affecting the safety or protection of persons or the Work or property at the Site
or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or
are required as a result thereof. If Engineer determines that a change in the Contract Documents
is required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17  Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide
and to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph
6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;
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2.

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and
installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review and approval of that submittal.

With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be both a written communication separate from the
Shop Drawings or Sample submittal; and, in addition, by a specific notation made on each
Shop Drawing or Sample submitted to Engineer for review and approval of each such
variation.

D. Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be
only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract Documents
and be compatible with the design concept of the completed Project as a functioning whole
as indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences,
or procedures of construction (except where a particular means, method, technique,
sequence, or procedure of construction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs incident thereto. The review and
approval of a separate item as such will not indicate approval of the assembly in which the
item functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of
each such variation by specific written notation thereof incorporated in or accompanying
the Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor
from responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

2010 Road Program
Moultonborough NH

Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous submittals.

GENERAL CONDITIONS

00700 - 32
EJCDC C-700 General Conditions



6.18

6.19

6.20

Continuing the Work

A.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A.

A.

Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
1. abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom

Contractor is responsible; or

2. normal wear and tear under normal usage.

. Contractor’s obligation to perform and complete the Work in accordance with the Contract

Documents shall be absolute. None of the following will constitute an acceptance of Work that
is not in accordance with the Contract Documents or a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

Indemnification

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
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architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the performance of the Work, provided that any
such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or
to injury to or destruction of tangible property (other than the Work itself), including the loss of
use resulting therefrom but only to the extent caused by any negligent act or omission of
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work or anyone for whose acts any of them
may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, the indemnification obligation
under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type
of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21  Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.
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C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided
Owner and Engineer have specified to Contractor all performance and design criteria that such
services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and
safe access to the Site, provide a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other work, and properly coordinate the
Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be
required to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or
alter others' work with the written consent of Engineer and the others whose work will be
affected. The duties and responsibilities of Contractor under this Paragraph are for the benefit of
such utility owners and other contractors to the extent that there are comparable provisions for
the benefit of Contractor in said direct contracts between Owner and such utility owners and
other contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 7, Contractor shall inspect such other work and promptly
report to Engineer in writing any delays, defects, or deficiencies in such other work that render
it unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
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7.02

7.03

proper for integration with Contractor’s Work except for latent defects and deficiencies in such
other work.

Coordination

A.

If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and
3. the extent of such authority and responsibilities will be provided.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

Legal Relationships

A.

B.

Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 —- OWNER’S RESPONSIBILITIES

8.01  Communications to Contractor
A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.
8.02  Replacement of Engineer
A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to
whom Contractor makes no reasonable objection, whose status under the Contract Documents
shall be that of the former Engineer.
8.03  Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
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8.04  Pay When Due
A. Owner shall make payments to Contractor when they are due as provided in Paragraphs
14.02.C and 14.07.C.
8.05  Lands and Easements, Reports and Tests
A. Owner’s duties with respect to providing lands and easements and providing engineering
surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02
refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and drawings of physical conditions relating to
existing surface or subsurface structures at the Site.
8.06  Insurance
A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 5.
8.07  Change Orders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
8.08  Inspections, Tests, and Approvals
A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.
8.09  Limitations on Owner’s Responsibilities
A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Owner will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.
8.10  Undisclosed Hazardous Environmental Condition
A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.
8.11  Evidence of Financial Arrangements
A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.
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8.12

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific

applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 — ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

9.03

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and

responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of

construction as Engineer deems necessary in order to observe as an experienced and qualified
design professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to make
exhaustive or continuous inspections on the Site to check the quality or quantity of the Work.
Engineer’s efforts will be directed toward providing for Owner a greater degree of confidence
that the completed Work will conform generally to the Contract Documents. On the basis of
such visits and observations, Engineer will keep Owner informed of the progress of the Work
and will endeavor to guard Owner against defective Work.

. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.

Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist

Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided
in the Supplementary Conditions, and limitations on the responsibilities thereof will be as
provided in Paragraph 9.09. If Owner designates another representative or agent to represent
Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual or entity will be as provided in the
Supplementary Conditions.
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9.04

9.05

9.06

9.07

9.08

Authorized Variations in Work

A.

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount
or extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed Project as
a functioning whole as indicated by the Contract Documents. Engineer will also have authority
to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or
not the Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A.

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any,
see Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
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9.09

of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for
the purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A.

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision
of the Contract Documents nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance of
any authority or responsibility by Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

. Engineer will not be responsible for the acts or omissions of Contractor or of any

Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

Engineer’s review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their content complies with the requirements
of, and in the case of certificates of inspections, tests, and approvals that the results certified
indicate compliance with, the Contract Documents.

The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also
apply to the Resident Project Representative, if any, and assistants, if any.

GENERAL CONDITIONS
00700 - 40

2010 Road Program EJCDC C-700 General Conditions
Moultonborough NH



9.10

Compliance with Safety Program

A.

While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01

10.02

Authorized Changes in the Work

A.

Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved which will be performed under the applicable conditions of the
Contract Documents (except as otherwise specifically provided).

. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if

any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed
as a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

Unauthorized Changes in the Work

A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in
the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03  Execution of Change Orders
A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any
written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.
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10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either
may otherwise have under the Contract Documents or by Laws and Regulations in respect of
such Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the
claimant to Engineer and the other party to the Contract promptly (but in no event later than 30
days) after the start of the event giving rise thereto. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with
supporting data shall be delivered to the Engineer and the other party to the Contract within 60
days after the start of such event (unless Engineer allows additional time for claimant to submit
additional or more accurate data in support of such Claim). A Claim for an adjustment in
Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A
Claim for an adjustment in Contract Times shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied by claimant’s written statement that
the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any response to Engineer and the claimant
within 30 days after receipt of the claimant’s last submittal (unless Engineer allows additional
time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall
be deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3
or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
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invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted
in accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded
in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of
the Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph
11.01.B, and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which
shall include social security contributions, unemployment, excise, and payroll taxes,
workers’ compensation, health and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. The expenses of performing Work outside of regular
working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the
extent authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they
may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.
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4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

5. Supplemental costs including the following:

a.

2010 Road Program
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The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.

Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses
shall be included in the Cost of the Work for the purpose of determining Contractor’s
fee.

The cost of utilities, fuel, and sanitary facilities at the Site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at
the Site, express and courier services, and similar petty cash items in connection with
the Work.

The costs of premiums for all bonds and insurance Contractor is required by the
Contract Documents to purchase and maintain.
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B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at
the Site or in Contractor’s principal or branch office for general administration of the Work
and not specifically included in the agreed upon schedule of job classifications referred to
in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to
be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis
of Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02  Allowances

A. Tt is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and
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b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by allowances,
and the Contract Price shall be correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal
to the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made
by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease
in Contract Price and the parties are unable to agree as to the amount of any such increase
or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01  Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Price shall be based on written notice submitted by the party making the Claim to
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the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

L.

where the Work involved is covered by unit prices contained in the Contract Documents,
by application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract
Documents, by a mutually agreed lump sum (which may include an allowance for overhead
and profit not necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract
Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the
basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

1.

2.
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a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will
ecach be paid a fee of five percent of the amount paid to the next lower tier
Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in cost
plus a deduction in Contractor’s fee by an amount equal to five percent of such net
decrease; and
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f.  when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02  Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

12.03  Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract
Times due to delay beyond the control of Contractor, the Contract Times will be extended in an
amount equal to the time lost due to such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other
work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or
acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability to complete the Work within the Contract Times.
Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays described in
this Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) sustained
by Contractor on or in connection with any other project or anticipated project.
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E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 — TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise
them of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

13.03  Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other representative
of such public body, Contractor shall assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
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the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable
to Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

13.04  Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. Ifitis found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and
of satisfactory replacement or reconstruction (including but not limited to all costs of repair or
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a
Claim therefor as provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in
the Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for
the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.
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13.06  Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s
use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is
found to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of repair or replacement of work of
others) will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.
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D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner
may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited
to all fees and charges of engineers, architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an
appropriate amount will be paid by Contractor to Owner.

13.09  Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
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under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the
parties are unable to agree as to the amount of the adjustment, Owner may make a Claim
therefor as provided in Paragraph 10.05. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or damaged
by correction, removal, or replacement of Contractor’s defective Work.

Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

14.01

14.02

Schedule of Values

A.

The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable
to Engineer. Progress payments on account of Unit Price Work will be based on the number of
units completed.

Progress Payments

A.

Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed
as of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice, or other documentation warranting that Owner has
received the materials and equipment free and clear of all Liens and evidence that the
materials and equipment are covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein, all of which must be satisfactory to
Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of
the Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.
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B. Review of Applications:

1.
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Engineer will, within 10 days after receipt of each Application for Payment, either indicate
in writing a recommendation of payment and present the Application to Owner or return
the Application to Contractor indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may make the necessary corrections and
resubmit the Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to
the best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.

Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or
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d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or,
because of subsequently discovered evidence or the results of subsequent inspections or
tests, revise or revoke any such payment recommendation previously made, to such extent
as may be necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance
with Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1.

Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1.

2.
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Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge
of such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

If Owner refuses to make payment of the full amount recommended by Engineer, Owner
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons
for such action and promptly pay Contractor any amount remaining after deduction of the
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amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03  Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04  Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial
Completion. There shall be attached to the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the tentative
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached list. If, after considering such objections, Engineer concludes that the
Work is not substantially complete, Engineer will, within 14 days after submission of the
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the Work substantially complete,
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive
certificate of Substantial Completion (with a revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative certificate as Engineer believes justified
after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.
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E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05  Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

L.

Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of Paragraph
14.04 will apply with respect to certification of Substantial Completion of that part of the
Work and the division of responsibility in respect thereof and access thereto.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

2010 Road Program
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14.07  Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1.
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If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the
provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for
Payment to Contractor, indicating in writing the reasons for refusing to recommend final
payment, in which case Contractor shall make the necessary corrections and resubmit the
Application for Payment.
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C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08  Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment
of the balance due for that portion of the Work fully completed and accepted shall be submitted
by Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09  Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract
Documents; and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing
as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by notice in writing to Contractor and Engineer
which will fix the date on which Work will be resumed. Contractor shall resume the Work on
the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly attributable to any such suspension if
Contractor makes a Claim therefor as provided in Paragraph 10.05.
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15.02  Owner May Terminate for Cause
A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to
the full extent they could be used by Contractor (without liability to Contractor for trespass
or conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated
if Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter
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accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03  Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit
on such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act
on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30
days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy
such suspension or failure within that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The provisions
of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under
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Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this
Paragraph.

ARTICLE 16 — DISPUTE RESOLUTION

16.01

Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

. Owner and Contractor shall participate in the mediation process in good faith. The process shall

be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a

denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days
after termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01

17.02

Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will

be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed

to exclude the first and include the last day of such period. If the last day of any such period
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falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

17.03  Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by
other provisions of the Contract Documents. The provisions of this Paragraph will be as
effective as if repeated specifically in the Contract Documents in connection with each
particular duty, obligation, right, and remedy to which they apply.

17.04  Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in
the Contract Documents, will survive final payment, completion, and acceptance of the Work
or termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.

END OF SECTION
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SECTION 00800
SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract and other provisions of the Contract Documents as indicated below. All
provisions which are not specifically amended or supplemented hereby remain in full force and effect.
The terms used in these Supplementary Conditions have the meanings stated in the General
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated
below, which are applicable to both the singular and plural thereof. The address system used in these
Supplementary Conditions is the same as the address system used in the General Conditions, with the
prefix "SC" added thereto.

ARTICLE 2 - PRELIMINARY MATTERS
SC-2.01 Delivery of Bonds and Evidence of Insurance

SC-2.01. Delete Paragraph 2.01.B in its entirety and replace with the following:

B. Evidence of Insurance: Before any Work at the Site is started, Contractor shall deliver
to the Owner, with copy to the Engineer, certificates of insurance (and other evidence of
insurance requested by the Owner) which Contractor is required to purchase and
maintain in accordance with Article 5.

SC-2.02 Copies of Documents

SC-2.02. Delete Paragraph 2.02.A in its entirety and replace with the following:

A. Owner shall furnish to Contractor up to three printed or hard copies of the Drawings and
Project Manual. Additional copies will be furnished upon request at the cost of
reproduction.

SC-2.03 Commencement of Contract Times,; Notice to Proceed

SC-2.03. Delete Paragraph 2.03.A in its entirety and replace with the following:

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of
the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective
Date of the Agreement.

ARTICLE 5 - BONDS AND INSURANCE
SC-5.04 Contractor’s Insurance

SC-5.04: Add the following paragraphs immediately after Paragraph 5.04.B:

C. The limits of liability for the insurance required by Paragraph 5.04 of the General
Conditions shall provide coverage for not less than the following amounts or greater
where required by Laws and Regulations:
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5.06  Prope

SC-5.06.A. D

1.  Prior to commencing work, and throughout the term of this Contract, the
Contractor shall obtain, and maintain, in the limits and under the conditions set
forth below, insurance coverage for the following types and levels of coverage:

Workers Compensation: Statutory

Automobile and Equipment: $1 Million/$1 Million
Property Damage: $1 Million/$2 Million
General Liability: $1 Million/$2 Million

The Owner shall be named as certificate holder.

The Owner shall be notified no earlier than thirty (30) days before any such policy is
cancelled, altered or materially changed.

The following shall be included as additional insureds with respect to the insurances
required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive:

Town of Moultonborough, New Hampshire

KVPartners LLC

If a Subcontractor is used for any portion of the work, the Contractor will provide to the
Owner a similar certificate, in similar amounts and under similar conditions, from the
Subcontractor.

Should the Contractor fail to maintain such Workers’ Compensation insurance, and
should the Owner be found liable to principals, officers, employees and agents of the
Contractor, the Owner may recover from the Contractor the amount of any medical costs
and compensation paid to or on behalf of the principals, officers, employees and agents
of the Contractor and any expenses relating to claims filed under the provisions of
Workers” Compensation.

rty Insurance

elete Paragraph 5.06.A in its entirety and replace with the following:

A. Contractor shall purchase and maintain property insurance upon the Work at the Site in
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the amount of the full replacement cost th